OF CALIFORNIA

BID OPENING DATE
CONTRACT NUMBER
01-MEN-1-90.9/105.6

DISADVANTAGED BUSINESS ENTERPRISE -
FUND TOTAL
ENGINEERS EST

3,885,000
NUMBER OF BIDDERS 2 3,410,939.00

PROGRAM ELEMENTS

3,811,519.00

4,178,281.00

D SUMMARY DEPARTMENT

IN MENDOCINO COUNTY NEAR LEGGETT

FROM USAL ROAD TO 0.1 KM NORTH OF
ROUTE 271

RESURFACE EXISTING HIGHWAY

9.0%

AMOUNT OVER  400,580.00

TOTAL NUMBER OF WORKING DAYS

OF TRANSPORTATION B1D245
PAGE 1
05/24/01

CONTRACT CODE "E *

67 CONTRACT ITEMS

FEDERAL AID ACST-P001-(462)E
P-P001-(462)E

190
PERCENT OVER EST 11.74

BIDDER INFORMATION (NAME/ADDRESS/LOCATION)

PARNUM PAVING INC

1324 SOUTH STATE STREET
UKIAH CA 95482

MERCER FRASER COMPANY

P O BOX 1006
EUREKA CA 95502-1006

707 467-4100
00264839
FAX 707 467-4143

707 443-6371
00105709
FAX 707 443-0277



BIDDER

01-3514U4 B1D245
01-MEN-1-90 SUMMARY OF REMAINING BIDDERS PAGE 2
05/22/01 05/24/01

ID NAME AND ADDRESS

LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02

DIRT AND AGGREGATE INTERCHANGE
FAIRVIEW OR 97024

HYDRO TECH

FERNLEY NV 89408

PRICE STRIPING SERVICE
CRESCENT CITY CA 95531
RCSII

SANTA ANA CA 92703

SMITH ELECTRIC

EUREKA CA 95503

ITEMS 7, 54 THRU 60 AND 65 (PARTIAL)
ITEM 36 (PARTIAL)

ITEMS 61 THRU 64

ITEMS 4 AND 20 (PARTIAL)

ITEM 66



01-3514U4 B1D245
01-MEN-1-90 SUMMARY OF REMAINING BIDDERS PAGE 3
05/22/01 05/24/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 DIRT AND AGGREGATE INTERCHANGE INC ITEMS 7, 54 THRU 60 AND 65 (PARTIAL)

29095 N E SANDY BLVD
FAIRVIEW OR 97024
HYDRO TECH INC

155 LYON DRIVE

FERNLY NV 89408

PRICE STRIPING SERVICE
1680 ELK VALLEY RD
CRESCENT CITY CA 95331
R A O CONSTRUCTION
5503 WALNUT DR

EUREKA CA 95503
RCSII

2305 W 2ND ST

SANTA ANA CA 92703
SMITH ELECTRIC

875 EUREKA ST

EUREKA CA 95501

ITEM 36

ITEMS 61 THRU 64

ITEMS 28 AND 51

ITEMS 4 AND 20 (PARTIAL)

ITEM 66



01-3514U4 B1D245

01-MEN-1-90 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/22/01 05/24/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 7,500.00* 7,500.00
PREVENTION PLAN
2 074020 WATER POLLUTION CONTROL LS LUMP SUM 11,000.00* 11,000.00
3 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 4,065.00* 4,065.00
4 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 156,335.00* 156,335.00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 32,000.00* 32,000.00
6 150206 ABANDON CULVERT EA 7 1,000.00 7,000.00
7 150662 REMOVE METAL BEAM GUARD RAILING M 460 7.00 3,220.00
8 150668 REMOVE FLARED END SECTION EA 1 65.00 65.00
9 150771 REMOVE ASPHALT CONCRETE DIKE M 1,160 8.00 9,280.00
10 150805 REMOVE CULVERT M 19 42.00 798.00
11 150821 REMOVE HEADWALL EA 2 200.00 400.00
12 150823 REMOVE DOWNDRAIN M 33 25.00 825.00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 660 11.00 7,260.00
14 160101 CLEARING AND GRUBBING LS LUMP SUM 15,000.00* 15,000.00
15 160120 REMOVE TREE EA 5 345.00 1,725.00
16 193114 SAND BACKFILL M3 25 125.00 3,125.00
17 198001 IMPORTED BORROW M3 89 100.00 8,900.00
18 198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 1,950 90.00 175,500.00
19 198021 IMPORTED ROCKY MATERIAL M3 300 190.00 57,000.00
20 374206 SEAL RANDOM CRACKS LNKM 20 1,500.00 30,000.00
21 390152 ASPHALT CONCRETE TONN 24,300 54.00 1,312,200.00
22 390165 ASPHALT CONCRETE (OPEN GRADED) TONN 10,200 69.00 703,800.00
23 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 3,530 6.40 22,592.00
AREA)
24 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 140 3.50 490.00
25 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 1,570 3.50 5,495.00
26 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 15 4.00 60.00
27 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 35 1,350.00 47,250.00
28 510510 MINOR CONCRETE (INVERT PAVING) M3 2 1,350.00 2,700.00
29 510526 MINOR CONCRETE (BACKFILL) M3 10 270.00 2,700.00
30 620913 600 MM ALTERNATIVE PIPE CULVERT M 410 385.00 157,850.00
31 620919 750 MM ALTERNATIVE PIPE CULVERT M 16 410.00 6,560.00
32 620924 900 MM ALTERNATIVE PIPE CULVERT M 19 440.00 8,360.00
33 620930 1050 MM ALTERNATIVE PIPE CULVERT M 20 560.00 11,200.00
34 620933 1200 MM ALTERNATIVE PIPE CULVERT M 16 550.00 8,800.00
35 664022 600 MM CORRUGATED STEEL PIPE M 330 380.00 125,400.00

(3.51 MM THICK)



01-3514U4 B1D245

01-MEN-1-90 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/22/01 05/24/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

36 021108 CURED IN PLACE PIPE LINER M a4 1,275.00 56,100.00
(RESIN PLASTIC)

37 690167 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 19 140.00 2,660.00
(2.77 MM THICK)

38 690172 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 240 170.00 40,800.00
(3.51 MM THICK)

39 690181 900 MM CORRUGATED STEEL PIPE DOWNDRAIN M 12 220.00 2,640.00
(3.51 MM THICK)

40 021109 300 MM CORRUGATED STEEL PIPE M 140 80.00 11,200.00
FLUME DOWNDRAIN

a1 692149 450 MM TAPERED INLET EA 15 440.00 6,600.00

42 692385 450 MM ANCHOR ASSEMBLY EA 4 140.00 560.00

43 692386 600 MM ANCHOR ASSEMBLY EA 48 150.00 7,200.00

44 021110 CABLE ANCHORAGE SYSTEM (MODIFIED) M 250 74.00 18,500.00

45 700660 900 MM CORRUGATED STEEL PIPE INLET M 18 970.00 17,460.00
(3.51 MM THICK)

46 703589 600 MM WELDED STEEL PIPE (9.53 MM THICK) M 13 630.00 8,190.00

47 705045 600 MM STEEL FLARED END SECTION EA 4 265.00 1,060.00

48 705047 750 MM STEEL FLARED END SECTION EA 1 580.00 580.00

49 705050 1200 MM STEEL FLARED END SECTION EA 1 1,025.00 1,025.00

50 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 430 225.00 96,750.00

51 727901 MINOR CONCRETE (DITCH LINING) M3 4 500.00 2,000.00

52 729010 ROCK SLOPE PROTECTION FABRIC M2 610 2.00 1,220.00

53 (S) 750001 MISCELLANEOUS IRON AND STEEL KG 2,350 3.50 8,225.00

54 820107 DELINEATOR (CLASS 1) EA 110 38.00 4,180.00

55 820112 MARKER (CULVERT) EA 150 44.00 6,600.00

56 820118 GUARD RAILING DELINEATOR EA 45 25.00 1,125.00

57 832003 METAL BEAM GUARD RAILING (WOOD POST) M 270 66.00 17,820.00

58 839551 TERMINAL SECTION (TYPE B) EA 2 55.00 110.00

59 839553 END SECTION EA 2 150.00 300.00

60 839565 TERMINAL SYSTEM (TYPE SRT) EA 16 1,800.00 28,800.00

61 840515 THERMOPLASTIC PAVEMENT MARKING M2 23 35.00 805.00

62 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 94,900 72 68,328.00

63 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 420 2.00 840.00

64 850122 PAVEMENT MARKER (RETROREFLECTIVE-RECESSE EA 6,520 8.00 52,160.00
D)

65 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM 00* 0.00

66 860925 TRAFFIC MONITORING STATION (COUNT) LS LUMP SUM 26,226:00* 26,226.00



01-3514U4
01-MEN-1-90
05/22/01

ITEM
NO.

ITEM
CODE

999990

MOBILIZATION

CONTRACT

PROPOSAL

B1D245
OF LOwW BIDDER PAGE 6
05/24/01
UNIT OF ESTIMATED
MEASURE QUANTITY BID AMOUNT
LS LUMP SUM 375,000.00* 375,000.00
TOTAL 3,811,519.00



01-3514U4 B1D245

01-MEN-1-90 SUMMARY OF REMAINING BIDDERS PAGE 7
05/22/01 05/24/01
o m
ITEM| SECOND
| BID AMOUNT
e
1] 5,000.00* 5000.00
2] 10,000.00* 10000.00
3| 7,000.00* 7000.00
4 | 300,000.00* 300000.00
5| 85,000.00* 85000.00
6 | 1,100.00 7700.00
71 15.00 6900.00
8 | 550.00 550.00
9 | 9.00 10440.00
10 | 165.00 3135.00
11 | 950.00 1900.00
12 | 115.00 3795.00
13 | 22.00 14520.00
14 | 15,000.00* 15000.00
15 | 2,000.00 10000.00
16 | 165.00 4125.00
17 | 130.00 11570.00
18 | 72.00 140400.00
19 | 265.00 79500.00
20 | 1,500.00 30000.00
21 | 56.75 1379025.00
22 ] 68.00 693600.00
23 | 16.00 56480.00
24 | 9.00 1260.00
25 | 9.00 14130.00
26 | 9.00 135.00
27 | 2,100.00 73500.00
28 | 2,700.00 5400.00
29 | 500.00 5000.00
30 | 530.00 217300.00
31 | 645.00 10320.00
32 | 670.00 12730.00
33 | 875.00 17500.00
34 | 1,390.00 22240.00
35 | 590.00 194700.00
36 | 1,200.00 52800.00
37 | 225.00 4275.00
38 | 235.00 56400.00
39 | 410.00 4920.00



01-3514U4 B1D245

01-MEN-1-90 SUMMARY OF REMAINING BIDDERS PAGE 8
05/22/01 05/24/01

o mm e
ITEM| SECOND

| BID AMOUNT

|
40 | 375.00 52500.00
41 | 530.00 7950.00
42 | 375.00 1500.00
43 | 390.00 18720.00
44 | 70.00 17500.00
45 | 985.00 17730.00
46 | 850.00 11050.00
47 | 620.00 2480.00
48 | 675.00 675.00
49 | 1,550.00 1550.00
50 | 195.00 83850.00
51 | 1,500.00 6000.00
52 | 7.50 4575.00
53 | 4.50 10575.00
54 | 40.00 4400.00
55 | 42.00 6300.00
56 | 32.00 1440.00
57 | 90.00 24300.00
58 | 200.00 400.00
59 | 150.00 300.00
60 | 2,400.00 38400.00
61 | 35.00 805.00
62 | .75 71175.00
63 | 2.00 840.00
64 | 8.25 53790.00
65 | -00* 0.00
66 | 26,226.00* 26226.00
67 | 145,000.00* 145000.00

TOT 4,178,281.00



